

METRO RAILWAY, KOLKATA

No. MRTS/SG-515/0/Statement(154)

Dated:31.01.2011

**The CVO
Metro Railway, Kolkata**

Sub.: Award of Tenders/Contracts publishing on Website
Ref.: Your letter no. MTP/Vig/CVC-RET/2005, dt. 02.6.05

In reference to above, statement of Tenders/Contracts of value more than Rs.1 Crore awarded during January'11 is furnished below –

Department :- Signal & Telecommunication

Details of Contracts concluded during the month of January '11

1	2	3	4	5	6	7	8	9	10
Sl. No	Tender No.	Date of Opening	Description of Item/ work	Contract/ LOA No. & date	Contractor's Name	Estimated Cost in Rupees	Tendered Cost in Rupees	Value of Contract in Rupees	Scheduled completion date
Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil

SSTE/PLG

METRO RAILWAY, KOLKATA

No. MRTS/SG-515/0/Statement(367)

Dated:28.02.2011

The CVO
Metro Railway, Kolkata

Sub.: Award of Tenders/Contracts publishing on Website
Ref.: Your letter no. MTP/Vig/CVC-RET/2005, dt. 02.6.05

In reference to above, statement of Tenders/Contracts of value more than Rs.1 Crore awarded during February'11 is furnished below –

Department :- Signal & Telecommunication

Details of Contracts concluded during the month of February '11

1	2	3	4	5	6	7	8	9	10
SN	Tender No.	Date of Opening	Description of Item/ work	Contract/ LOA No. & date	Contractor's Name	Estimated Cost in Rupees	Tendered Cost in Rupees	Value of Contract in Rupees	Scheduled completion date
1	S&T/Works/4-2010	17.08.2010	Survey, Design, Supply, Installation, Testing and Commissioning of Train Protection Warning System (TPWS) between Dum Dum –New Garia of Metro Railway, Kolkata.	LOA no. MRTS/SG-515/700 Pt. I (355) Date: 25.02.2010	M/s Siemens Ltd. 'Mobility', 4 th Floor, P.B. no 85, Kalwa, Thane – 400 601	30 Crore	30,62,59,330.00	30,62,59,330.00	12 months from the date of issue of LOA

SSTE/PLG

METRO RAILWAY, KOLKATA

No. MRTS/SG-515/0/Statement (607)

Dated: 04.2011

The CVO
Metro Railway, Kolkata

Sub.: Award of Tenders/Contracts publishing on Website
Ref.: Your letter no. MTP/Vig/CVC-RET/2005, dt. 02.6.05

In reference to above, statement of Tenders/Contracts of value more than Rs.1 Crore awarded during March'11 is furnished below –

Department :- Signal & Telecommunication

Details of Contracts concluded during the month of March '11

1	2	3	4	5	6	7	8	9	10
SN	Tender No.	Date of Opening	Description of Item/ work	Contract/ LOA No. & date	Contractor's Name	Estimated Cost in Rupees	Tendered Cost in Rupees	Value of Contract in Rupees	Scheduled completion date
1	S&T/Works/1-2011	10.2.2011	Supply, Installation Testing and Commissioning of thin bezel LCD panel type video wall for electronic display of passenger information near the station - booking counters of DMI-PKS section of Metro Railway, Kolkata.	LOA no. MRTS/SG-515/717, dt: 11.3.2011	M/s Vayam Technologies Ltd, Thapar House,124, Janpath, New Delhi-110001	19982298.00	1,98,63,138.00	1,98,63,138.00	One month from the date of issue of LOA
2	S&T/Works/2-2011	10.2.2011	Supply, Installation Testing and Commissioning of thin bezel LCD panel type video wall for electronic display of passenger information near the station - booking counters of MDI-Kavi Subhas section of Metro Railway, Kolkata.	LOA no. MRTS/SG-515/718, dt: 11.3.2011	M/s Vayam Technologies Ltd, Thapar House,124, Janpath, New Delhi-110001	19962768.00	1,93,88,686.00	1,93,88,686.00	One month from the date of issue of LOA
3	S&T/Works/9-2010	31.8.2010	Replacement of existing Signaling System by Electronic Interlocking System at Noapara Car Depot of Metro Railway, Kolkata.	No.MRTS/SG-515/705 (567), dt: 29.3.2011	M/s MRT Signals Ltd. 2, Raja Woodmunt Street, Kol.-700001	32437481.00	4,61,13,790.00	4,61,13,790.00	6 months from the date of issue of LOA & Maintenance for 5 yrs.

SSTE/PLG

METRO RAILWAY, KOLKATA

No. MRTS/SG-515/0/Statement (1466)

Dated: 09.9.2011

The CVO
Metro Railway, Kolkata

Sub.: Award of Tenders/Contracts publishing on Website
Ref.: Your letter no. MTP/Vig/CVC-RET/2005, dt. 02.6.05

In reference to above, statement of Tenders/Contracts of value more than Rs.1 Crore awarded during April'11 to August'11 is furnished below –

Department :- Signal & Telecommunication

Details of Contracts concluded during the month of April '11 to August'11

1	2	3	4	5	6	7	8	9	10
SN	Tender No.	Date of Opening	Description of Item/ work	Contract/ LOA No. & date	Contractor's Name	Estimated Cost in Rupees	Tendered Cost in Rupees	Value of Contract in Rupees	Scheduled completion date
1	S&T/Works/16-2011	07.01.11	Supply, Installation, Testing and Commissioning of digital PA System at 16 stations of Metro Railway, Kolkata with Digital Sound Management Console at Metro Rail Bhavan.	LOA no. MRTS/SG-515/712(637), dt: 08.4.2011	M/s Modern Radio House (India) Pvt. Ltd., B-17, Infocity, Sector - 34, Gurgaon - 122 001	2,51,28,129.00	2,49,10,000.00	2,49,10,000.00	Six months from the date of issue of LOA
2	S&T/Works/15-2011	13.01.11	Design, Supply, Installation, Testing and commissioning of Train Management System taking inputs from M/s Efftronics make RDSO approved Networked Data Loggers in Metro Railway, Kolkata.	LOA no. MRTS/SG-515/711(856), dt: 24.5.2011	M/s HBL Power Systems Ltd., 8-2-601, Road no. 10, Banjara Hills, Hyderabad - 500 034	2,48,47,700.00	2,66,26,432.00	2,66,26,432.00	Four months from the date of issue of LOA

SSTE/PLG

Metro Railway/Kolkata

No.MRTS/W-15/Misc//VIG/Tender

Dated: 20 .10.2011

Statement showing the contract awarded by Civil Engineering Department. Each Costing over Rs.1 Crore (Open Tender) position as from 01.09.11 to 30.09.11.

Sl. No.	Name of works & location	Estimated cost Rs. (in Lakh)	Tendered cost Rs. (in Lakh)	% Above/ below	Tender No.	Date of commencement	Date of completion	Physical progress	Financial progress	Name of Officer-in-charge with address	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
1.	“Construction of IB Annex Building of Ordinance Factory, shifting of Jessop siding track with all other ancillary works in connection with extension of Metro Railway from Noapara to NSCB Airport”.	3,50,46,111.33	3,60,97,494.67	3% Above	Civil/1964/2011 (SLT)		29.03.12			Dy.CE/MR-II	

Dy.Chief Engineer/HQ

**METRO RAILWAY
KOLKATA**

No. MRTS/EL-421/2 Pt. XII (2611)

Dated:- 24.10.2011

DEPARTMENT:- **ELECTRICAL**

CSTE
Metro Railway,
Kolkata

Sub:- Details of tenders/Work contracts **above 1 Crore.**
finalised in the Month.
Ref:- CVO/M.Rly's. letter No. MTP/VIG/22(Gen)Pt. II/LT dt. 19.08.11.

Details of Tenders finalized/contracts awarded for the Month ending **September 2011**

(Fig in Lakhs of Rupees)

	Sl No	Tender No.	Date of Opening	Description of Item/ Work	Contract No. & Date	Contractors Name	Quantity (For Supply Contract) Estimated Cost (others)	Rate (For Supply Contract) Estimated Cost (others)	Value of Contract	Scheduled Completion Date.
Maintenance	1	02/10/53/61/04	24.02.2011	Supply,Erection, testing & commissioning of Silicon rectifier.	PO No. 02/10/53/61 (07692) dtd.16.06.11	M/s. Hind Rectifier Ltd.	2 nos.	27,88,372/-	55,76,744/-	20.01.2012
Construction NIL.....									
Project NIL.....									
RS/POH NIL.....									

Dy. CEE/Project,
for Chief Electrical Engineer.

Metro Railway/Kolkata

No.MRTS/W-15/Misc//VIG/Tender

Dated: 11/21 .11.2011

Statement showing the contract awarded by Civil Engineering Department. Each Costing over Rs.1 Crore (Open Tender) position as from 01.10.11 to 31.10.11.

Sl. No.	Name of works & location	Estimated cost Rs. (Lakh)	Tendered cost Rs. (in Lakh)	% Above/ below	Tender No.	Date of commencement	Date of completion	Physical progress	Financial progress	Name of Officer-in-charge with address	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
1.	“Construction of via-duct for 3.00 KM. including two station building one at Hridaypur & another at Barasat and other related works in between CH. 14.90 KM. (Near Hridaypur) to CH. 17.90 KM. (Near Barasat) in connection with extension of Metro Railway from Noapara – Barasat.”	152.18 Crore	153,98,16,337.14	Sch-A 5.5% Above, Sch-B 10% Above, Sch-C 10% Below, Sch-D 50% Above, Sch-E 50% Above.	Civil/ 1935/ (O.T.)		17.10.13			CE/Con	
2.	“Preliminary Engineering – cum - Traffic Surveys for New Metro Corridors in and around the Metropolitan City of Kolkata and submission of reports for Metro Railway, Kolkata”.	2.25 Lakhs	2,58,76,189.73	Sch-A 8% below, Sch-B 27% below, Sch-C 15% Below, Sch-D 78% below	Civil/ 1955/ 2011 (Single)		16.02.14			Dy.CE/HQ	

(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
3.	“Upgradation of Metro Railway Hospital at Tollygunge, Kolkata to 75 bedded Hospital (Ph-II).”	11.03 Crore	8,95,92,642.60		Civil/ 1947/ 2011 (Recall)		17.04.13			C.E.	



Dy.Chief Engineer/HQ

**Metro Railway,
Kolkata.**

No: - MRTS/EL - 421/2 Pt. XII. (2829)

Dated: - 21.11.2011

DEPARTMENT: - **ELECTRICAL**

CSTE,

Metro Railway,

Kolkata.

Sub: - Details of tenders/Work Contracts **above 1 Crore** finalised in the Month.

Ref: - CVO/M. Rly's, letter No. MTP/VIG/22 (Gen) Pt. II/LT dt. 19.08.11.

Details of Tenders finalized/contracts awarded for the Month ending **October 2011**

(Fig in Lakhs of Rupees)

SI No	Tender No.	Date of Opening	Description of Item/Work	Contract No. & Date	Contractor's Name	Quantity (For Supply Contract) Estimated Cost (others)	Rate (For Supply Contract) Estimated Cost (others)	Value of Contract	Scheduled Completion Date.
Maintenance									----- N I L -----
Construction									----- N I L -----
Project									----- N I L -----
RS/POH									----- N I L -----

Copy to: - CVO/M. Rly., Kolkata for information an necessary action please.

Dy. CEE/Project.
for Chief Electrical Engineer.

Metro Railway,
Kolkata.

No: - MRTS/EL - 421/2 Pt. XII. /2949

Dated: - 08.12.2011.

DEPARTMENT: - ELECTRICAL

CSTE,
Metro Railway,
Kolkata.

Sub: - Details of tenders/Work Contracts **above 1 Crore**
finalised in the Month.

Ref: - CVO/M. Rly's, letter No. MTP/VIG/22 (Gen) Pt. II/LT dt. 19.08.11.

Details of Tenders finalized/contracts awarded for the Month ending **November 2011**

(Fig in Lakhs of Rupees)

SI No	Tender No.	Date of Opening	Description of Item/Work	Contract No. & Date	Contractor's Name	Quantity (For Supply Contract) Estimated Cost (others)	Rate (For Supply Contract) Estimated Cost (others)	Value of Contract	Scheduled Completion Date.	
Maintenance ----- N I L -----										
Construction	1	Elect/Con/312/Hospital/Lift/R dtd. 01.07.2011.	10.08.2011	Supply, erection, testing and commissioning of Lifts at Tapan Sinha Memorial Hospital, Tollygunge and administrative Building, Noapara Car Shed, Metro Railway, Kolkata.	LOA No. MRTS/EL-CON/302/LIFT(2686) dtd. 04.11.2011.	M/s. Thyssenkrupp Elevator (India) Pvt	150.15	136.63	135.88	03.11.2012
	2	Elect/Con/323/C/R /NOA	25.05.2011	Provision of Conductor Rails from Dum Dum to Noapara of Metro Railway, Kolkata.	LOA No. MRTS/EL-432/2/25/CR/NOA dtd. 24.11.2011.	M/s. J.K. Enterprise	294.42	347.42	346.72	23.11.2012
Project ----- N I L -----										
RS/POH ----- N I L -----										

Copy to: - CVO/M. Rly., Kolkata for information an necessary action please.

Dy. CEE/Project.
for Chief Electrical Engineer.

Metro Railway,
Kolkata.

No: - MRTS/EL - 421/2 Pt. XII. (76)

Dated: - 11.01.2012.

DEPARTMENT: - ELECTRICAL

CSTE,
Metro Railway,
Kolkata.

Sub: - Details of tenders/Work Contracts **above 1 Crore**
finalised in the Month.

Ref: - CVO/M. Rly's, letter No. MTP/VIG/22 (Gen) Pt. II/LT dt. 19.08.11.

Details of Tenders finalized/contracts awarded for the Month ending **December 2011**

(Fig in Lakhs of Rupees)

SI No	Tender No.	Date of Opening	Description of Item/Work	Contract No. & Date	Contractor Name	Quantity (For Supply Contract) Estimated Cost (others)	Rate (For Supply Contract) Estimated Cost (others)	Value of Contract	Scheduled Completion Date.
Maintenance	1	Elect/M/313/Ventilation Fans and Motors	16.09.2011	Maintenance of ventilation fans, Motors and other associated accessories installed at various stations of Metro railway, Kolkata.	LOA No. MR/EL-M/Ventilation Fan & Motor dtd. 14.12.2011	M/s. The Electro Mech industries.	117.86	133.27	13.12.2013.
Construction	----- N I L -----								
Project	----- N I L -----								
RS/POH	----- N I L -----								

Copy to: - CVO/M. Rly., Kolkata for information an necessary action please.


Dy. CEE/Project.
for Chief Electrical Engineer.

Metro Railway/Kolkata

No.MRTS/W-15/Misc//VIG/Tender

Dated: 20.01.2011

Statement showing the contract awarded by Civil Engineering Department. Each Costing over Rs.1 Crore position on and from 01.12.11 to 31.12.11.



Sl. No.	Name of works & location	Estimated cost Rs. (in Lakh)	Tendered cost Rs. (in Lakh)	% Above/below	Tender No.	Date of commencement	Date of completion	Physical progress	Financial progress	Name of Officer-in-charge with address	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
1.	Supply of vehicles (Car) on hire for official use of Metro Railway officials of various departments under Metro Railway, Kolkata.	1,35,34,617/-	1,50,91,097.95	11.5% above	Civil/1971/2011		25.12.12			EA to CE	

Dy.Chief Engineer/HQ

Metro Railway/Kolkata

No.MRTS/W-15/Misc//VIG/Tender

Dated: 06.02.2012

Statement showing the contract awarded by Civil Engineering Department. Each Costing over Rs.1 Crore (Open Tender) position as from 01.12.11 to 31.01.12.

Sl. No.	Name of works & location	Estimated cost Rs. (Lakh)	Tendered cost Rs. (in Lakh)	% Above/below	Tender No.	Date of commencement	Date of completion	Physical progress	Financial progress	Name of Officer-in-charge with address	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
1.	Through renewals of 60 KG Rail (Primary/Secondary) including some ancillary works in UP & DN Track from Km.01/12-13 to Km.02/01-02 and Km.02/04-05 to Km.02/15-16 between Belgachia and Shyambazar Station of Metro Railway/Kolkata.	91,50,201/-	1,09,61,940.80	19.8% above	Civil/1968/2011 (L.T.)		24.9.12			Sr.DEN	
2.	Through renewals of 60 KG.Rail (Primary/Secondary) including some ancillary works in UP & DN track from K.(-)0/02-03 Km.01/0-01 between Dum Dum and Belgachia Station of Metro Railway/Kolkata.	85,90,436/-	1,02,91,342.33	19.8% above	Civil/1967/2011 (L.T.)		24.9.12			Sr.DEN	